| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 390 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 169, 132.81 RQUTE : SR 43
CALL CRDER : 390 CONTRACT ID : M-23591-B COUNTI ES : TI PPECANCE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/08/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $  169,297.20 100. 0000%
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

I
0001 105-06790 4.000 Mos | 1800. 00000 7200. 00|

|

FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 3500. 00000 3500. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP| 8450. 00000 8450. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 92431 17.500 My | 37. 00000 647. 50| |
RI PRAP, REMOVE | | |
0005 203- 02000 179.500 n8 | 30. 00000 5385. 00| |
EXCAVATI ON,  COVMON | [ |
0006 211- 02060 114.100 n8 | 30. 00000 3423. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0007 213- 52830 132.000 n8 | 100. 00000 13200. 00| |
FLOMBLE MORTAR | | |
0008 213-52831 7.000 EACH 100. 00000 700. 00| |
DRI LLED HOLE FOR FLOMBLE MORTAR | | |
0009 616- 02320 70.100 n2 | 11. 00000 771. 10| |
GEOTEXTI LES | | |
0010 616- 03472 56.800 My | 62. 00000 3521. 60| |
RI PRAP, REVETMENT 450 nm | | |
0011 621-01004 1.000 EACH 325. 00000 325. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0012 621- 06559 90.000 n2 | 5. 00000 450. 00| |
MULCHED SEEDI NG, R | | |
0013 715- 04632 1.000 EACH 1200. 00000 1200. 00| |
Pl PE END SECTI ON, PRECAST CONCRETE, 900 | | |
mm I I I
0014 715- 05024 1.000 m | 500. 00000 500. 00| |
I

PIPE, TYPE 2, C RCULAR 900 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 390 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 169, 132. 81 ROQUTE : SR 43
CALL ORDER . 390 CONTRACT ID: M-23591-B COUNTI ES : Tl PPECANCE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 716- 02836 47.000 m | 2000. 00000 94000. 00| |
Pl PE, JACKED, RElI NFORCED CONCRETE, IV, | | |
900 mMm | | |
0016 720-45515 2.000 EACH 7700. 00000 15400. 00| |
MANHOLE, D4, MODI FI ED | | |
0017 801- 06640 13. 000 EACH| 48. 00000 624. 00| |
CONSTRUCTI ON SI GN, A | | |
0018 801- 06775 LUWP| 10000. 00000 10000. 00| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 169, 297. 20| [
__________________________________________ o
CONTRACT TOTALS [ $ 169, 297. 20| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 400 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 105, 427. 00 ROQUTE : US 24
CALL ORDER . 400 CONTRACT ID: M-23714-A COUNTI ES : JASPER NEWION
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1965249 TR AD CONSTRUCTI ON, | NC, $ 106, 940. 40 100. 0000%
2 35-0821499 DREW JAMES H CORPCRATI ON $  118,605.74 110. 9082%
3 35-1643252 C TECH CORPCRATI ON, | NC. $  131,214.94 122. 6991%
| (1) 35-1965249 | (2) 35-0821499 | (3) 35-1643252
| TRI AD CONSTRUCTI ON, | NC. | DREW JANMES H CORPCRATI ON | G TECH CORPORATI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  GUARD RAI L REPLACEMENT
I I |
0001 110- 01001 LUMP| 6600. 00000 6600. 00| 4090. 99000 4090.99]  13800. 00000 13800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 02241 46.000 m | 8. 00000 368. 00| 8. 33000 383. 18] 9. 80000 450. 80
GUARDRAI L, REMOVE | | |
0003 203- 02070 500.000 n8 | 10. 50000 5250. 00| 45. 38000 22690. 00| 39. 75000 19875. 00
BORROW | | |
0004 303- 60905 220.000 My | 28. 50000 6270. 00| 55. 65000 12243. 00| 37. 40000 8228. 00
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
SI ZE NO. 73 | | |
0005 601- 01700 2.000 EACH 1750. 00000 3500. 00| 1514. 28000 3028. 56| 1500. 00000 3000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0006 601- 01839 1.000 EACH 1650. 00000 1650. 00| 1514. 28000 1514. 28| 1500. 00000 1500. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 6 | [ |
0007 601- 02636 23.000 m | 50. 00000 1150. 00| 37. 83000 870. 09| 51. 25000 1178. 75
GUARDRAI L, W BEAM NESTED | | |
0008 601- 03130 8.000 EACH 350. 00000 2800. 00| 222. 68000 1781. 44| 305. 00000 2440. 00
GUARDRAI L TRANSI TI ON, W THRI E BEAM | | |
1.905 m | | |
0010 601- 94689 9.000 EACH 4700. 00000 42300. 00| 2966. 28000 26696. 52| 3190. 00000 28710. 00
GUARDRAI L END TREATMENT, CS | | |
0011 601-97774 5.000 EACH 2050. 00000 10250. 00| 1926. 00000 9630. 00 2100. 00000 10500. 00
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | [
0012 601-99105 433.500 m | 30. 00000 13005. 00| 30. 70000 13308. 45 30. 80000 13351. 80
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0013 616- 06406 60.000 n2 | 36. 50000 2190. 00| 96. 30000 5778. 00| 70. 10000 4206. 00

Rl PRAP, REVETMENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 400 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 105, 427. 00 ROQUTE : US 24
CALL ORDER . 400 CONTRACT ID: M-23714-A COUNTI ES : JASPER NEWION
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1965249 | (2) 35-0821499 | (3) 35-1643252
| TRI AD CONSTRUCTI ON, | NC. | DREW JAMES H. CORPORATION | G TECH CORPORATI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0014 621-01004 1.000 EACH 550. 00000 550. 00| 525. 00000 525. 00| 600. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0015 621- 06559 500.000 n2 | 2. 55000 1275. 00| 2. 55000 1275. 00| 2. 75000 1375. 00
MULCHED SEEDI NG R | | |
0016 801- 06640 18. 000 EACH 60. 00000 1080. 00| 60. 00000 1080. 00| 60. 00000 1080. 00
CONSTRUCTI ON SI GN, A | | |
0017 801-06775 LUWP| 3900. 00000 3900. 00| 9922. 67000 9922. 67| 16400. 00000 16400. 00
MAI NTAI NI NG TRAFFI C | | |
0018 601-03873 53.360 m | 90. 00000 4802. 40| 71. 00000 3788. 56| 84. 70000 4519. 59
GUARDRAI L, W THRI E BEAM NESTED | | |
SECTI ON TOTALS | $ 106, 940. 40| $ 118, 605. 74| $ 131, 214.94
------------------------------------------ 6
CONTRACT TOTALS | $ 106, 940. 40| $ 118, 605. 74| $ 131, 214. 94




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 410 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 95, 000. 00 RQUTE : SR 550
CALL ORDER . 410 CONTRACT ID : M-23982-A COUNTI ES : MARTI N
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1009310 DEl G BROTHERS LUVBER & CONSTRUCTI ON COVPANY, | NC. $ 89, 923. 70 100. 0000%
2 35-2064912 B & P CONSTRUCTI ON, | NC. $ 94, 056. 52 104. 5959%
3 35-1817574 YARDBERRY LANDSCAPE COVPANY $ 94, 730. 04 105. 3449%
4 35-0958970 LUTGRI NG BROTHERS, | NC. $ 96, 809. 65 107. 6575%
5  35-1801998 CLR INC $ 98, 177. 00 109. 1781%
6 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG | NC. $ 113, 638. 50 126. 3721%
7  35-1763075 NAAS BROTHERS TRUCKI NG | NC. $ 117, 055. 95 130. 1725%
8 35-1616373 OXLEY, SAM & COVPANY, | NC. $ 117, 283. 30 130. 4253%
9  35-1418333 ROGERS GROUP, | NC. $ 123, 189. 00 136. 9928%
| (1) 35-1009310 | (2) 35-2064912 | (3) 35-1817574
| DEI G BROTHERS LUVBER & CONST| B & P CONSTRUCTI ON, | NC. | YARDBERRY LANDSCAPE COVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T T
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105- 06790 3.000 MXS | 700. 00000 2100. 00| 1700. 00000 5100. 00| 1100. 00000 3300. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUMVP| 4400. 00000 4400.00]  11645. 00000 11645. 00| 3000. 00000 3000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 203- 02020 30.000 n8 | 24. 00000 720. 00| 110. 00000 3300. 00| 50. 00000 1500. 00
EXCAVATI ON,  UNCLASSI FI ED | |
0004 203-91878 140.000 m | 35. 00000 4900. 00| 10. 00000 1400. 00| 21. 00000 2940. 00
LI NEAR DI TCH GRADI NG | | |
0005 211- 02060 293.000 n8 | 31. 00000 9083. 00| 21. 65000 6343. 45| 25. 00000 7325. 00
B BORROWN FOR STRUCTURE BACKFI LL | | |
0006 303- 04095 20.000 My | 25. 00000 500. 00| 50. 00000 1000. 00| 35. 00000 700. 00
COVPACTED AGGREGATE FOR SHOULDER, O, | | |
SI ZE NO. 73 | | |
0007 402- 05477 60.000 My | 116. 00000 6960. 00| 109. 13000 6547. 80| 65. 00000 3900. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |
0008 616- 02320 427.000 n2 | 3.10000 1323. 70| 2. 25000 960. 75| 3. 00000 1281. 00
GEOTEXTI LES | | |
0009 616- 03472 280.000 My | 28. 00000 7840. 00| 16. 00000 4480. 00| 31. 00000 8680. 00
RI PRAP, REVETMENT 450 mm | | |
0010 714- 06391 9.760 m | 4575. 00000 44652. 00 4057. 84000 39604. 52| 5635. 25000 55000. 04
I
I

|
CULVERT, PRECAST BOX, REI NFORCED [ [
CONCRETE, 6000 nm X 1500 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 410 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 95, 000. 00 RQUTE : SR 550
CALL ORDER . 410 CONTRACT ID : M-23982-A COUNTI ES : MARTI N
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1009310 | (2) 35-2064912 | (3) 35-1817574
| DEI G BROTHERS LUMBER & CONST| B & P CONSTRUCTI ON, | NC. | YARDBERRY LANDSCAPE COVPANY
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0011 801-04308 2.000 EACH 90. 00000 180. 00| 87. 50000 175. 00| 150. 00000 300. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0012 801-06049 15.000 m | 3. 00000 45. 00| 2. 00000 30. 00| 20. 00000 300. 00
TEMPORARY PAVEMENT MARKING |1, YELLOW | | |
100 mm | | |
0013 801- 06605 4.000 EACH 60. 00000 240. 00| 55. 00000 220. 00| 36. 00000 144. 00
BARRI CADE, |11A | | |
0014 801- 06625 15. 000 EACH 60. 00000 900. 00| 55. 00000 825. 00| 68. 00000 1020. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0015 801- 06640 32.000 EACH 60. 00000 1920. 00| 55. 00000 1760. 00| 70. 00000 2240. 00
CONSTRUCTI ON SI GN, A | | |
0016 801-06775 LUWP| 3500. 00000 3500. 00| 9000. 00000 9000. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | |
0017 808- 75996 10. 000 EACH 20. 00000 200. 00| 40. 00000 400. 00| 50. 00000 500. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0018 808- 75998 10. 000 EACH 46. 00000 460. 00| 126. 50000 1265. 00| 60. 00000 600. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 89, 923. 70| $ 94, 056. 52| $ 94, 730. 04
CONTRACT TOTALS | $ 89, 923. 70| $ 94, 056. 52| $ 94, 730. 04




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

08/ 24/
410 -3

99

ENG NEER S ESTI MATE: $ 95, 000. 00 RQUTE : SR 550
CALL ORDER . 410 CONTRACT ID : M-23982-A COUNTI ES : MARTI N
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0958970 | (5) 35-1801998 | (6) 35-2070195
| LUTGRI NG BROTHERS, | NC. | CLR, I NC. | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
I I |
0001 105-06790 3.000 MXS | 1820. 00000 5460. 00| 925. 00000 2775. 00| 1900. 00000 5700. 00
FI ELD OFFI CE, 27.9 n2 [ [ |
0002 110-01001 LUWP| 4400. 00000 4400. 00| 4900. 00000 4900. 00| 5500. 00000 5500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 203- 02020 30.000 nB8 | 52. 00000 1560. 00| 38. 00000 1140. 00| 15. 00000 450. 00
EXCAVATI ON,  UNCLASSI FI ED | | [
0004 203-91878 140.000 m | 38. 00000 5320. 00| 12. 00000 1680. 00| 15. 50000 2170. 00
LI NEAR DI TCH GRADI NG | | [
0005 211- 02060 293.000 nB8 | 28. 50000 8350. 50| 43. 00000 12599. 00| 17. 50000 5127.50
B BORROW FOR STRUCTURE BACKFI LL | | |
0006 303- 04095 20.000 My | 91. 00000 1820. 00| 40. 00000 800. 00| 18. 50000 370. 00
COVPACTED AGGREGATE FOR SHOULDER, O, | | |
SI ZE NO. 73 | | |
0007 402-05477 60.000 My | 103. 00000 6180. 00| 105. 00000 6300. 00| 126. 00000 7560. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0008 616- 02320 427.000 n2 | 2. 45000 1046. 15| 8. 00000 3416. 00| 2. 00000 854. 00
GEOTEXTI LES | | |
0009 616-03472 280.000 My | 18. 50000 5180. 00| 16. 00000 4480. 00| 19. 50000 5460. 00
R PRAP, REVETMENT 450 mm | | |
0010 714-06391 9.760 m | 5350. 00000 52216. 00| 5200. 00000 50752. 00| 7200. 00000 70272. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 6000 nm X 1500 nm | | [
0011 801-04308 2.000 EACH 80. 00000 160. 00| 90. 00000 180. 00| 150. 00000 300. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0012 801- 06049 15.000 m | 10. 00000 150. 00| 10. 00000 150. 00| 5. 00000 75. 00
TEMPORARY PAVEMENT MARKING I, YELLOW | | |
100 mm | | |
0013 801- 06605 4.000 EACH 52. 00000 208. 00| 55. 00000 220. 00| 100. 00000 400. 00
BARRI CADE, |11A | | |
0014 801- 06625 15. 000 EACH 52. 00000 780. 00| 55. 00000 825. 00| 100. 00000 1500. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0015 801- 06640 32.000 EACH 52. 00000 1664. 00| 55. 00000 1760. 00| 100. 00000 3200. 00
CONSTRUCTI ON SI GN, A | | [
0016 801-06775 LUMP| 1000. 00000 1000. 00| 5500. 00000 5500. 00| 1500. 00000 1500. 00
MAI NTAI NI NG TRAFFI C | | |
0017 808- 75996 10. 000 EACH 11. 50000 115. 00| 20. 00000 200. 00| 120. 00000 1200. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0018 808- 75998 10. 000 EACH 120. 00000 1200. 00| 50. 00000 500. 00| 200. 00000 2000. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 410 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 95, 000. 00 ROUTE : SR 550
CALL ORDER . 410 CONTRACT ID : M-23982-A COUNTI ES : MARTI N
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0958970 | (5) 35-1801998 | (6) 35-2070195
| LUTGRI NG BROTHERS, | NC. | CLR, I NC. | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 96, 809. 65| $ 98, 177. 00| $ 113, 638. 50
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 96, 809. 65| $ 98, 177. 00| $ 113, 638.50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 410 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 95, 000. 00 ROUTE : SR 550
CALL ORDER . 410 CONTRACT ID : M-23982-A COUNTI ES : MARTI N
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1763075 | (8) 35-1616373 | (9) 35-1418333

| NAAS BROTHERS TRUCKI NG | NC. | OXLEY, SAM & COVPANY, |NC. | ROGERS GROUP, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

|
1200. 00000 3600. 00| 2000. 00000 6000. 00| 1500. 00000 4500. 00

0001 105- 06790 3.000 MOS
FIELD OFFICE, 27.9 n2 | |

0002 110-01001 LUMP|  24887.50000 24887. 50| 5864. 00000 5864.00|  11114.00000 11114. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 203- 02020 30.000 n8 | 50. 00000 1500. 00| 10. 95000 328. 50| 100. 00000 3000. 00
EXCAVATI ON, UNCLASSI FI ED | |

0004 203- 91878 140.000 m | 30. 00000 4200. 00| 39. 45000 5523. 00| 55. 00000 7700. 00
LI NEAR DI TCH GRADI NG | | |

0005 211- 02060 293.000 n8 | 30. 00000 8790. 00| 50. 58000 14819. 94| 42.00000 12306. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0006 303- 04095 20.000 My | 20. 00000 400. 00 102. 00000 2040. 00| 20. 00000 400. 00
COVPACTED AGGREGATE FOR SHOULDER, O, | | |
SI ZE NO. 73 | | |

0007 402- 05477 60.000 My | 50. 00000 3000. 00| 109. 10000 6546. 00| 85. 00000 5100. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0008 616- 02320 427.000 n2 | 3. 00000 1281. 00| 4. 44000 1895. 88| 9. 00000 3843. 00
GEOTEXTI LES | | |

0009 616- 03472 280.000 My | 26. 00000 7280. 00| 18. 18000 5090. 40| 50. 00000 14000. 00
RI PRAP, REVETMENT 450 nm | | |

0010 714- 06391 9.760 m | 5745. 64000 56077. 45| 5932. 60000 57902. 18| 5500. 00000 53680. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 6000 mm X 1500 mm | | |

0011 801- 04308 2.000 EACH 75. 00000 150. 00| 100. 00000 200. 00| 75. 00000 150. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0012 801- 06049 15.000 m | 6. 00000 90. 00| 3. 50000 52. 50| 3. 27000 49. 05
TEMPORARY PAVEMENT MARKI NG, |1, YELLOW | | |
100 mm | [ |

0013 801- 06605 4.000 EACH 50. 00000 200. 00| 66. 00000 264. 00| 50. 00000 200. 00
BARRI CADE, I11A | | |

0014 801- 06625 15. 000 EACH 50. 00000 750. 00| 93. 50000 1402. 50| 50. 00000 750. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0015 801- 06640 32.000 EACH 50. 00000 1600. 00| 66. 00000 2112. 00| 50. 00000 1600. 00
CONSTRUCTI ON SIGN, A | | |

0016 801- 06775 LUMP| 2000. 00000 2000. 00| 6112. 40000 6112. 40| 3581. 95000 3581. 95
MAI NTAI NI NG TRAFFI C | | |

0017 808- 75996 10. 000 EACH| 10. 00000 100. 00| 25. 00000 250. 00| 6. 50000 65. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |

0018 808- 75998 10.000 EACH 115. 00000 1150. 00| 88. 00000 880. 00| 115. 00000 1150. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 410 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 95, 000. 00 ROUTE : SR 550
CALL ORDER . 410 CONTRACT ID : M-23982-A COUNTI ES : MARTI N
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1763075 | (8) 35-1616373 | (9) 35-1418333
| NAAS BROTHERS TRUCKI NG | NC. | OXLEY, SAM & COVPANY, | NC. | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 117, 055. 95| $ 117, 283. 30| $ 123, 189. 00
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao
CONTRACT TOTALS | $ 117, 055. 95| $ 117, 283. 30| $ 123, 189. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 415 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 163, 473. 83 ROQUTE : 15
CALL ORDER . 415 CONTRACT ID : M-24354-B COUNTI ES : GRANT
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 10/31/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1505753 GAUNT & SON ASPHALT, |NC $ 163, 745. 07 100. 0000%
2 35-1139301 E & B PAVING |NC. $ 189, 080. 00 115. 4721%
| (1) 35-1505753 | (2) 35-1139301 [
| GAUNT & SON ASPHALT, INC. |E & B PAVING | NC. [
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo
SECTI ON 0001  WEDGE AND LEVEL
I | I
0001 105- 06790 3.000 MX®S | 1250. 00000 3750. 00| 1500. 00000 4500. 00|
FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 8500. 00000 8500. 00| 8000. 00000 8000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  18200. 00000 18200. 00|  15500. 00000 15500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02278 67.300 m | 20. 75000 1396. 48| 40. 00000 2692. 00|
CURB, CONCRETE, REMOVE | | I
0005 203- 02444 0.210 STA|  36000. 00000 7560. 00|  20000. 00000 4200. 00|
GRADI NG FCR DI TCH AND SLOPE CONSTRUCTI ON| | [
0006 211- 02060 9.100 n8 | 15. 00000 136. 50| 50. 00000 455. 00|
B BORROW FOR STRUCTURE BACKFI LL | | [
0007 303-52308 150. 000 My | 19. 00000 2850. 00| 35. 00000 5250. 00|
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0008 303- 52309 300.000 My | 20. 00000 6000. 00| 35. 00000 10500. 00|
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | [
0009 305- 05204 225.000 My | 100. 00000 22500. 00| 100. 00000 22500. 00|
HVA FOR PATCHI NG | | |
0010 305- 60400 125.000 My | 19. 00000 2375. 00| 35. 00000 4375. 00|
COMPACTED AGGREGATE FOR PATCHI NG | | |
0011 402- 05481 575.000 My | 46. 40000 26680. 00| 50. 00000 28750. 00|
HVA BASE 25.0 mm SHOULDER | | [
0012 402- 05490 100.000 My | 70. 00000 7000. 00| 50. 00000 5000. 00|
HVA SURFACE 9.5 mm SHOULDER | | |
0013 406- 05520 1.500 My | 400. 00000 600. 00| 220. 00000 330. 00|
ASPHALT FOR TACK COAT | | |
0014 601- 06035 524.500 m | 12. 10000 6346. 45| 17. 00000 8916. 50|
GUARDRAI L, RESET | | [
0015 605- 06120 49.300 m | 71. 85000 3542, 21| 130. 00000 6409. 00|

CURB, CONCRETE | | I



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 08/ 24/ 99
PAGE : 415 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 163, 473.83 ROUTE : 15
CALL ORDER : 415 CONTRACT ID : M -24354-B COUNTI ES : GRANT
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1505753 [ (2) 35-1139301 |
| GAUNT & SON ASPHALT, | NC. | E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT
______________________________________________________________________ 1
0016 605- 97170 555.900 m | 16. 70000 9283. 53| 15. 00000 8338. 50|
CURB, PRECAST CONCRETE | | |
0017 610- 05527 60.000 My | 100. 00000 6000. 00| 50. 00000 3000. 00|
HVA FOR APPROACHES | | |
0018 616- 06405 50.000 My | 48. 65000 2432. 50| 55. 00000 2750. 00|
Rl PRAP, REVETMENT | | |
0019 621-01004 1.000 EACH 510. 00000 510. 00| 450. 00000 450. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0020 621- 06559 750.000 n2 | 3. 40000 2550. 00| 3. 00000 2250. 00|
MULCHED SEEDI NG R | |
0021 715-05149 3.500 m | 225, 00000 787. 50| 135. 00000 472. 50|
Pl PE, TYPE 2, C RCULAR 300 mm | | |
0022 715-05151 14.000 m | 85. 00000 1190. 00| 135. 00000 1890. 00|
PIPE, TYPE 2, CIRCULAR 375 mm | | |
0023 715-46005 2.000 EACH 180. 00000 360. 00| 250. 00000 500. 00|
Pl PE END SECTI ON, 375 nm | | |
0024 720- 44055 6.000 EACH 815. 00000 4890. 00| 800. 00000 4800. 00|
CASTING 10, FURNI SH AND ADJUST TO GRADE| | |
0025 720- 45005 2.000 EACH| 1400. 00000 2800. 00| 2500. 00000 5000. 00|
I NLET, A2 | | |
0026 720- 45045 1.000 EACH| 1580. 00000 1580. 00| 2500. 00000 2500. 00|
I NLET, J10 [ | |
0027 720- 96995 6.000 EACH 300. 00000 1800. 00| 1000. 00000 6000. 00|
CLEAN | NLET | | |
0028 801- 06640 18.000 EACH| 60. 00000 1080. 00| 75. 00000 1350. 00|
CONSTRUCTI ON SI GN, A | | |
0029 801- 06710 15.000 DAY | 25. 00000 375. 00| 25. 00000 375. 00|
FLASH NG ARROW SI GN | | |
0030 801-06775 LUWP| 8800. 00000 8800. 00| 20000. 00000 20000. 00|
MAI NTAI NI NG TRAFFI C | | |
0031 805-01843 3.000 EACH 285. 00000 855. 00| 330. 00000 990. 00|
SI GNAL HANDHOLE ADJUST TO GRADE | | |
0032 808- 06713 340.000 m | 2. 40000 816. 00| 1. 50000 510. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0033 808- 75297 3.900 m | 51. 00000 198. 90| 135. 00000 526. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
SECTI ON TOTALS | $ 163, 745. 07| $ 189, 080. 00|
______________________________________________________________________ o
CONTRACT TOTALS | $ 163, 745. 07| $ 189, 080. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 420 -1
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 201, 738. 95 RQUTE : SR 65

CALL ORDER . 420 CONTRACT ID : M -24366-A COUNTI ES : VANDERBURCH

LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT VI NCENNES DI STRI CT

CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PRQIECT(S) : NA
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOWBI D

1 35-1139301 E & B PAVING | NC $ 179, 128. 04 100. 0000%
2  35-2040801 GOHVANN ASPHALT & CONSTRUCTI OQN, | NC. $ 209, 000. 00 116. 6763%
3 35- 0626844 RUDOLPH, J.H & COVPANY, |NC $ 210, 711. 20 117. 6316%

(1) 35-1139301

| | (2) 35-2040801
|E & B PAVING |NC

| GOHVANN ASPHALT & CONSTR.

| (3) 35-0626844
|| RUDOLPH, J.H & COWPANY, |NC

LINE NO / | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 Pl PE REPLACEMENT AND WEDGE AND LEVEL

I I |

0001 105- 06790 8.000 MOS | 1200. 00000 9600. 00| 1100. 00000 8800. 00| 1000. 00000 8000. 00
FIELD OFFICE, 27.9 n2 | | |

0002 110- 01001 LUMP| 7000. 00000 7000.00]  10400. 00000 10400. 00|  10408. 00000 10408. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0003 201- 52370 LUMP| 3500. 00000 3500. 00| 2090. 00000 2090. 00| 3250. 00000 .00
CLEARI NG RI GHT OF WY | |

0004 203- 02000 75.000 n8 | 21. 75000 1631. 25| 23. 00000 1725. 00| 17. 50000 .50
EXCAVATI ON,  COVMMON | | |

0005 205- 02229 27.000 m | 14. 65000 395. 55 14. 35000 387. 45 15. 50000 .50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0006 205- 02234 9.000 EACH 86. 70000 780. 30| 85. 00000 765. 00| 89. 25000 .25
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0007 211- 02060 850.000 n8 | 25. 80000 21930. 00| 26. 00000 22100. 00| 12. 00000 10200. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0008 303- 60905 325.000 My | 21. 00000 6825. 00| 18. 00000 5850. 00| 25. 60000 .00
COMPACTED AGGREGATE FOR SHOULDERS, 0 | | |
SI ZE NO. 73 | | |

0009 305- 05204 200.000 My | 75. 00000 15000. 00| 130. 00000 26000. 00| 56. 00000 11200. 00
HVA FOR PATCHI NG | | |

0010 402- 05495 1275.000 My | 37. 00000 47175. 00| 47.00000 59925. 00| 48. 50000 61837. 50
HVA VEDGE AND LEVEL | |

0011 405- 05517 9.500 My | 300. 00000 2850. 00| 400. 00000 3800. 00 209. 00000 .50
ASPHALT FOR PRI ME COAT | | |

0012 406- 05520 4.500 My | 179. 00000 805. 50| 140. 00000 630. 00| 176. 00000 .00
ASPHALT FOR TACK COAT | | |

0013 601- 06035 12.000 m | 261. 51000 3138. 12| 100. 00000 1200. 00| 50. 00000 .00

GUARDRAI L, RESET [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 420 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 201, 738. 95 ROUTE : SR 65
CALL CRDER : 420 CONTRACT 1D : M -24366-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 08/17/99 10:00 AM Dl STRI CT © VI NCENNES DI STRI CT
SET- AS| DE :
[ (1) 35-1139301 | (2) 35-2040801 | (3) 35-0626844
|E & B PAVING |INC | GOHVANN ASPHALT & CONSTR, || RUDOLPH, J.H & COVPANY, |NC
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I L T I e
0014 616- 02320 150.000 n2 | 3. 00000 450. 00| 3. 00000 450. 00| 4. 50000 675. 00
GEOTEXTI LES | | [
0015 616- 06405 200.000 My | 35. 40000 7080. 00| 36. 00000 7200. 00| 31. 00000 6200. 00
Rl PRAP, REVETMENT [ | |
0016 621-01004 1.000 EACH 663. 00000 663. 00| 650. 00000 650. 00| 682. 50000 682. 50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0017 621- 06559 100.000 n2 | 4. 25000 425. 00| 4. 15000 415. 00| 4. 35000 435. 00
MULCHED SEEDI NG, R | | |
0018 715-05121 75.000 m | 210. 00000 15750. 00| 250. 00000 18750. 00| 404. 00000 30300. 00
PIPE, TYPE 1, C RCULAR 450 mm | | |
0019 715-05123 55.000 m | 223. 40000 12287. 00| 265. 00000 14575. 00| 330. 00000 18150. 00
PIPE, TYPE 1, C RCULAR 600 mm | | |
0020 801- 04308 2.000 EACH 484. 50000 969. 00| 475. 00000 950. 00| 498. 75000 997. 50
ROAD CLOSURE SI GN ASSEMBLY | [ |
0021 801- 06049 708.000 m | 0. 74000 523. 92| 1. 00000 708. 00| 2.50000 1770. 00
TEMPORARY PAVEMENT MARKING |1, YELLON | | |
100 nm | | |
0022 801- 06605 4.000 EACH 234. 60000 938. 40| 230. 00000 920. 00| 241. 50000 966. 00
BARRI CADE, I11A | |
0023 801- 06625 42,000 EACH 63. 25000 2656. 50| 62. 00000 2604. 00| 65. 10000 2734. 20
DETOUR ROUTE MARKER ASSEMBLY | | |
0024 801- 06640 51.000 EACH 127. 50000 6502. 50| 125. 00000 6375. 00| 131. 25000 6693. 75
CONSTRUCTI ON SIGN, A | | |
0025 801- 06775 LUWP| 2500. 00000 2500. 00| 4130. 55000 4130. 55| 14000. 00000 14000. 00
MAI NTAI NI NG TRAFFI C | | |
0026 808- 75996 190. 000 EACH| 5. 10000 969. 00| 5. 00000 950. 00| 5. 25000 997. 50
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0027 808- 75998 190.000 EACH| 35. 70000 6783. 00| 35. 00000 6650. 00| 36. 75000 6982. 50
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 179, 128. 04| $ 209, 000. 00| $ 210, 711. 20
------------------------------------------ B T e T T e T

OONTRACT TOTALS | $ 179, 128. 04| $ 209, 000. 00| $  210,711.20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/24/99
PAGE : 430 -1

ENG NEER S ESTI MATE: $ 125, 130. 00 RQUTE : SR 37
CALL ORDER . 430 CONTRACT ID: M -24369-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 11/15/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1418333 ROGERS GROUP, | NC. $ 85, 890. 00 100. 0000%
| (1) 35-1418333 | [
| ROGERS GROUP, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 TURN LANE CONSTRUCTI ON
I I I
0001 105-06790 3.000 MXS | 800. 00000 2400. 00| |
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 110-01001 LUWP| 5000. 00000 5000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 203- 02000 450.000 nB | 22. 00000 9900. 00| |
EXCAVATI ON, COVVON [ [ [
0004 203- 02080 0.400 km | 3000. 00000 1200. 00| |
LI NEAR GRADI NG | [ [
0005 205-02229 9.000 m | 30. 00000 270. 00| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0006 303-52308 504.000 My | 21. 00000 10584. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0007 303- 60905 80.000 My | 50. 00000 4000. 00| |
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0008 305- 05204 15.000 My | 150. 00000 2250. 00| |
HMVA FOR PATCHI NG | [ |
0009 402- 05468 505.000 My | 42. 00000 21210. 00| |
HVA BASE 25.0 mm MAI NLI NE | [ [
0010 402-05474 235.000 My | 43. 50000 10222. 50| |
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0011 402-05477 120.000 My | 72. 00000 8640. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | [
0012 405- 05517 1.000 My | 150. 00000 150. 00| |
ASPHALT FOR PRI ME COAT | | |
0013 406- 05520 2.000 My | 175. 00000 350. 00| |
ASPHALT FOR TACK COAT | | [
0014 621- 06559 500.000 n2 | 1. 00000 500. 00| |
MULCHED SEEDI NG R | | |
0015 801- 06640 13.000 EACH 50. 00000 650. 00| |
I

CONSTRUCTI ON SI GN, A [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 430 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 125, 130. 00 RQUTE : SR 37
CALL ORDER . 430 CONTRACT ID: M -24369-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0016 801-06775 LUWP| 7511. 00000 7511. 00| |
MAI NTAI NI NG TRAFFI C | | |
0017 808-06713 185.000 m | 1. 00000 185. 00| |
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0018 808-06714 350.000 m | 1. 00000 350. 00| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | |
0019 808-06716 345.000 m | 1. 50000 517. 50| |
LI NE, REMOVE | | [
SECTI ON TOTALS | $ 85, 890. 00| |
CONTRACT TOTALS | $ 85, 890. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 440 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 132, 060. 55 RQUTE : 65
CALL ORDER . 440 CONTRACT ID : M-24387-A COUNTI ES : JOHNSON
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0175870 BERNS CONSTRUCTI ON COVPANY, | NC. $ 1,045, 240. 92 100. 0000%
2 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 1,053, 466. 81 100. 7869%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 1,100, 235. 10 105. 2613%
4 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 1,105, 054. 36 105. 7224%
5 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,124,878.71 107. 6190%
6 35-1616373 OXLEY, SAM & COWPANY, | NC. $ 1,243,517.36 118. 9694%
| (1) 35-0175870 | (2) 35-1128289 | (3) 35-0918397
| BERNS CONSTRUCTI ON COVPANY, | BEATY CONSTRUCTI ON, | NC. | RIETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  PAVEMENT REPLACEMENT, NEW CONCRETE
I I |
0001 105- 06790 3.000 M8 | 2000. 00000 6000. 00| 1000. 00000 3000. 00| 2600. 00000 7800. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  29700. 00000 29700.00|  16000. 00000 16000. 00|  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  52250. 00000 52250.00|  34823. 00000 34823.00|  30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 12186.500 n2 | 7. 20000 87742. 80| 6. 75000 82258. 88| 8. 00000 97492. 00
PAVEMENT, REMOVE | | |
0005 202- 02278 215.000 m | 9. 85000 2117. 75| 11. 00000 2365. 00| 16. 00000 3440. 00
CURB, CONCRETE, REMOVE | |
0006 202- 60820 477.000 n2 | 9. 15000 4364. 55| 11. 00000 5247. 00| 10. 00000 4770. 00
SURFACE M LLING ASPHALT | | |
0007 203- 02045 1200.000 n8 | 8. 50000 10200. 00| 10. 50000 12600. 00| 24. 00000 28800. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0008 303- 52308 5140.500 My | 12. 90000 66312. 45| 16. 00000 82248. 00| 12. 00000 61686. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0009 303- 52309 187.000 My | 16. 00000 2992. 00| 27.00000 5049. 00| 28. 00000 5236. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0010 305- 05206 2630.000 My | 38. 50000 101255. 00| 43.00000 113090. 00| 43. 00000 113090. 00
W DENI NG W TH HVA | | |
0011 402- 05468 696.600 My | 39. 00000 27167. 40| 34. 00000 23684. 40| 32. 00000 22291. 20
HVA BASE 25.0 mm MAI NLI NE | | |
0012 402- 05470 930.000 My | 37. 00000 34410. 00| 33. 25000 30922. 50| 31. 00000 28830. 00
HVA BASE C25.0 mm MAI NLI NE | | |
0013 402- 05473 465.000 My | 42.00000 19530. 00| 38. 00000 17670. 00| 36. 00000 16740. 00

HVA | NTERVEDI ATE 12.5 nm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 440 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 132, 060. 55 RQUTE : 65
CALL ORDER . 440 CONTRACT ID : M-24387-A COUNTI ES : JOHNSON
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-0175870 | (2) 35-1128289 | (3) 35-0918397
| BERNS CONSTRUCTI ON COMPANY, | BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON COM
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 402-05477 352.000 My | 45, 00000 15840. 00| 44. 00000 15488. 00| 42. 00000 14784. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0015 406- 05520 6.000 M | 200. 00000 1200. 00| 200. 00000 1200. 00| 180. 00000 1080. 00
ASPHALT FOR TACK COAT | | [
0016 501-05191 7841.500 n2 | 46. 30000 363061. 45| 50. 00000 392075. 00| 53. 00000 415599. 50
CEMENT CONCRETE PAVEMENT, PLAIN, 350 nmm | | |
0017 501- 05240 1285.000 m | 19. 70000 25314. 50| 22. 00000 28270. 00| 23. 00000 29555. 00
CONTRACTI ON JO NT, D1 | | [
0018 610- 05527 25.000 My | 102. 00000 2550. 00| 82. 00000 2050. 00| 75. 00000 1875. 00
HVA FOR APPROACHES | | [
0019 616- 94426 2203.500 n2 | 3. 60000 7932. 60| 3. 75000 8263. 13| 4. 00000 8814. 00
GEOGRI D | | [
0020 801-01349 15.000 m | 6. 00000 90. 00| 14. 00000 210. 00| 14. 00000 210. 00
TEMPORARY STOP LINE, 600 mm | | |
0021 801- 04627 60. 000 DAY | 275. 00000 16500. 00| 425. 00000 25500. 00| 430. 00000 25800. 00
WATCHVAN | | [
0022 801- 06049 1750.000 m | 1. 05000 1837. 50| 1. 20000 2100. 00| 1. 20000 2100. 00
TEMPORARY PAVEMENT MARKING |1, YELLOW | | |
100 mm | | |
0023 801- 06606 14. 000 EACH 65. 00000 910. 00| 75. 00000 1050. 00| 73. 00000 1022. 00
BARRI CADE, |11B | | [
0024 801- 06640 20. 000 EACH 55. 00000 1100. 00] 55. 00000 1100. 00| 58. 00000 1160. 00
CONSTRUCTI ON SI GN, A | | |
0025 801- 06643 1750.000 m | 4.10000 7175. 00| 3. 10000 5425. 00| 4. 30000 7525. 00
TEMPORARY PAVEMENT MARKING |, YELLOW | | |
100 mm | | |
0026 801- 06644 1750.000 m | 4.10000 7175. 00| 3. 10000 5425. 00| 4. 30000 7525. 00
TEMPORARY PAVEMENT MARKI NG |, VH TE, | | |
100 mm | | |
0027 801-06647 1750.000 m | 1. 05000 1837. 50| 1. 20000 2100. 00| 1. 20000 2100. 00
TEMPORARY PAVEMENT MARKING 11, WH TE, | | |
100 mm | | |
0028 801-06775 LUWP| 60000. 00000 60000. 00| 18696. 00000 18696. 00| 29000. 00000 29000. 00
MAI NTAI NI NG TRAFFI C | | [
0029 801-09133 2.000 EACH 2500. 00000 5000. 00| 3000. 00000 6000. 00| 5300. 00000 10600. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0030 802-94715 LUWP| 3500. 00000 3500. 00| 9500. 00000 9500. 00| 11000. 00000 11000. 00
SIGNS, SHEET, REMOVE AND RESET | | |
0031 808-03178 10. 000 EACH 150. 00000 1500. 00| 150. 00000 1500. 00| 160. 00000 1600. 00

PAVEMENT MESSAGE MARKI NGS, PREFORVMED | | |
PLASTI C, LANE ARRONS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 440 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 132, 060. 55 ROUTE : 65
CALL ORDER . 440 CONTRACT ID : M-24387-A COUNTI ES : JOHNSON
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-0175870 | (2) 35-1128289 | (3) 35-0918397
| BERNS CONSTRUCTI ON COMPANY, | BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON COM
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 808-03179 5.000 EACH 175. 00000 875. 00| 180. 00000 900. 00| 180. 00000 900. 00

PAVEMENT MESSAGE MARKI NGS, PREFORMVED | | |
PLASTI C, WORD ( O\LY) | | |

0033 808- 06703 1151.000 m | 0. 92000 1058. 92| 1. 10000 1266. 10| 1. 20000 1381. 20
LINE, THERMOPLASTIC, SOLID, WA TE, 100mm | |

0034 808- 06716 900.000 m | 1. 30000 1170. 00| 1. 30000 1170. 00| 1. 40000 1260. 00
LI NE, REMOVE | | |

0035 808- 74812 210.000 m | 10. 32000 2167. 20| 13. 75000 2887. 50| 15. 00000 3150. 00
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | | |
SOLI D, YELLOW CROSSHATCH LINE, 300 mm | | [

0036 808- 75051 1012.000 m | 3. 44000 3481. 28| 4. 00000 4048. 00| 4. 00000 4048. 00
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | [
100 nm | | |

0037 808- 75054 900.000 m | 3. 44000 3096. 00| 4. 00000 3600. 00| 4. 00000 3600. 00
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | [
100 mm | [ |

0038 808- 75067 32.000 m | 22. 00000 704. 00| 30. 00000 960. 00| 29. 00000 928. 00
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | | |
STOP LINE, 600 mm | | |

0039 808- 75245 800.000 m | 0. 92000 736. 00| 1. 20000 960. 00| 1. 20000 960. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100mMm [ |

0040 808- 75297 22.000 m | 14. 76000 324. 72| 15. 50000 341. 00| 16. 00000 352. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600mm | | |

0043 203- 02000 1262.500 n8 | 19. 00000 23987. 50| 26. 16000 33027. 00| 24. 00000 30300. 00
EXCAVATI ON,  COMVON | | |

0044 304- 04403 1262.500 n8 | 30. 60000 38632. 50| 35. 00000 44187. 50| 33. 00000 41662. 50
SUBBASE FOR CEMENT CONCRETE PAVEMENT | [

0045 802- 04314 3.000 EACH 60. 00000 180. 00| 400. 00000 1200. 00| 400. 00000 1200. 00
SIGN, TEMPORARY STOP, 1500MM | | |

0046 804- 02282 63.000 EACH 30. 00000 1890. 00| 56. 00000 3528. 00| 55. 00000 3465. 00
TUBULAR MARKER | | |

0047 808- 05866 21.900 n2 | 17. 00000 372. 30| 22. 00000 481. 80| 23. 00000 503. 70
PAVEMENT MESSAGE MARKI NG, REMOVE | | [

SECTI ON TOTALS | $ 1,045, 240. 92| $ 1,053, 466. 81| $ 1,100, 235. 10
------------------------------------------ e e T T T T

CONTRACT TOTALS | $ 1, 045, 240. 92| $ 1,053, 466. 81| $ 1,100, 235.10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 440 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 132, 060. 55 RQUTE : 65
CALL ORDER . 440 CONTRACT ID : M-24387-A COUNTI ES : JOHNSON
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1917625 | (6) 35-1616373
| HUNT PAVI NG COVPANY, | NC. | M LESTONE CONTRACTORS, L.P. | OXLEY, SAM & COWPANY, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 PAVEMENT REPLACEMENT, NEW CONCRETE
I I |
0001 105-06790 3.000 MXS | 3797. 59000 11392. 77| 2900. 00000 8700. 00| 2175. 00000 6525. 00
FI ELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUWP| 30047. 50000 30047. 50| 14000. 00000 14000. 00| 28000. 00000 28000. 00
CONSTRUCTI ON ENG NEERI NG |
0003 110-01001 LUWP| 55000. 00000 55000. 00| 54000. 00000 54000. 00| 62000. 00000 62000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202-02240 12186.500 n2 | 7.52000 91642. 48| 10. 00000 121865. 00| 8. 10000 98710. 65
PAVEMENT, REMOVE | |
0005 202-02278 215.000 m | 6. 70000 1440. 50| 13. 00000 2795. 00| 6. 52000 1401. 80
CURB, CONCRETE, REMOVE [ [ [
0006 202-60820 477.000 n2 | 3. 31000 1578. 87| 6. 50000 3100. 50| 11. 70000 5580. 90
SURFACE M LLI NG, ASPHALT | | |
0007 203- 02045 1200.000 n8 | 5. 46000 6552. 00| 8. 40000 10080. 00| 11. 97000 14364. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0008 303-52308 5140.500 My | 16. 69000 85794. 95| 14. 75000 75822, 38| 14. 88000 76490. 64
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0009 303-52309 187.000 My | 21. 03000 3932. 61| 29. 00000 5423. 00| 20. 00000 3740. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0010 305- 05206 2630.000 My | 36. 75000 96652. 50| 54. 00000 142020. 00| 40. 81000 107330. 30
W DENI NG W TH HVA [ [ [
0011 402-05468 696.600 My | 33. 60000 23405. 76| 41. 00000 28560. 60| 41. 30000 28769. 58
HVA BASE 25.0 mm MAI NLI NE | | [
0012 402-05470 930.000 My | 32. 55000 30271. 50| 37. 00000 34410. 00| 39. 20000 36456. 00
HVA BASE C25.0 mm MAI NLI NE [ | |
0013 402-05473 465.000 My | 37. 80000 17577. 00| 43. 00000 19995. 00| 44, 52000 20701. 80
HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE | | |
0014 402-05477 352.000 My | 44, 10000 15523. 20| 57. 00000 20064. 00| 47. 70000 16790. 40
HVA SURFACE 9.5 nm NAI NLI NE | | [
0015 406- 05520 6.000 My | 189. 00000 1134. 00| 170. 00000 1020. 00| 212. 00000 1272. 00
ASPHALT FOR TACK COAT | | |
0016 501-05191 7841.500 n2 | 51. 82000 406346. 53| 48. 00000 376392. 00| 60. 00000 470490. 00
CEMENT CONCRETE PAVEMENT, PLAIN, 350 nmm | | |
0017 501- 05240 1285.000 m | 25. 89000 33268. 65| 20. 50000 26342. 50| 56. 65000 72795. 25
CONTRACTI ON JO NT, D1 |
0018 610- 05527 25.000 My | 78. 75000 1968. 75| 75. 00000 1875. 00| 108. 00000 2700. 00
HVA FOR APPROACHES | | |
0019 616-94426 2203.500 n2 | 0. 63000 1388. 21| 3. 00000 6610. 50| 3. 50000 7712. 25
GEOGRI D | | |
0020 801-01349 15.000 m | 13. 65000 204. 75| 13. 50000 202. 50| 14. 04000 210. 60

TEMPORARY STCP LINE, 600 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 440 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 132, 060. 55 ROUTE : 65
CALL ORDER . 440 CONTRACT ID : M-24387-A COUNTI ES : JOHNSON
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1917625 | (6) 35-1616373

| HONT PAVI NG COWPANY, INC. | M LESTONE CONTRACTCRS, L.P. | OXLEY, SAM & COVPANY, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0021 801- 04627 60.000 DAY | 369. 03000 22141. 80| 260. 00000 15600. 00| 356. 95000 21417. 00
WATCHVAN | | |

0022 801- 06049 1750.000 m | 1. 18000 2065. 00| 1. 16000 2030. 00| 1. 21000 2117. 50
TEMPORARY PAVEMENT MARKI NG, |1, YELLOW | |
100 mm | [ |

0023 801- 06606 14.000 EACH 72. 45000 1014. 30| 72. 00000 1008. 00| 74. 52000 1043. 28
BARRI CADE, |11B | | |

0024 801- 06640 20.000 EACH 52. 50000 1050. 00| 52. 00000 1040. 00| 54. 00000 1080. 00
CONSTRUCTI ON SIGN, A | | |

0025 801- 06643 1750.000 m | 3. 07000 5372. 50| 3. 00000 5250. 00| 3. 16000 5530. 00
TEMPORARY PAVEMENT MARKI NG |, YELLOW | |
100 mm | | |

0026 801- 06644 1750.000 m | 3. 07000 5372. 50| 3. 00000 5250. 00| 3. 16000 5530. 00
TEMPORARY PAVEMENT MARKING |, WHTE, | | |
100 mm | | |

0027 801- 06647 1750.000 m | 1. 18000 2065. 00| 1. 16000 2030. 00| 1. 21000 2117. 50
TEMPORARY PAVEMENT MARKING, |1, WHITE, | | |
100 mm | [ |

0028 801- 06775 LUMP|  40000. 00000 40000.00]  30600. 00000 30600. 00|  19470. 00000 19470. 00
MAI NTAI NI NG TRAFFI C | | |

0029 801- 09133 2.000 EACH 2835. 00000 5670. 00| 2800. 00000 5600. 00| 2916. 00000 5832. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |

0030 802-94715 LUMP|  10500. 00000 10500. 00| 2500. 00000 2500.00]  10800. 00000 10800. 00
SI GNS, SHEET, REMOVE AND RESET | |

0031 808- 03178 10. 000 EACH 147. 00000 1470. 00| 145. 00000 1450. 00| 151. 20000 1512. 00

PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, LANE ARRO/S | [ |
0032 808- 03179 5.000 EACH 170. 10000 850. 50| 170. 00000 850. 00| 174. 96000 874. 80
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, WORD (ONLY) | | |

0033 808- 06703 1151.000 m | 1. 16000 1335. 16| 1. 15000 1323. 65| 1. 20000 1381. 20
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | |
0034 808- 06716 900.000 m | 1. 37000 1233. 00| 1. 35000 1215. 00| 1. 40000 1260. 00
LI NE, REMOVE | |
0035 808- 74812 210.000 m | 13. 91000 2921. 10| 13. 75000 2887. 50 14. 31000 3005. 10
I

TRANSVERSE MARKI NGS, PREFCORMED PLASTI C, | |
SCLID, YELLON CROSSHATCH LINE, 300 nm | | |

LINE, PREFORVED PLASTIC, SOLID, YELLOW |
100 mm |

0036 808- 75051 1012.000 m | 3. 96000 4007. 52 3..90000 3946. 80| 4.07000 4118. 84
LINE, PREFORVED PLASTIC, SOLID, WH TE, | |
100 mm | | |
0037 808- 75054 900.000 m | 3. 96000 3564. 00| 3. 90000 3510. 00| 4.07000 3663. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 440 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 132, 060. 55 ROUTE : 65
CALL ORDER . 440 CONTRACT ID : M-24387-A COUNTI ES : JOHNSON
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1917625 | (6) 35-1616373

| HONT PAVI NG COWPANY, INC. | M LESTONE CONTRACTCRS, L.P. | OXLEY, SAM & COVPANY, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0038 808- 75067 32.000 m | 28. 98000 927. 36| 28. 75000 920. 00| 29. 80000 953. 60
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | | |
STOP LINE, 600 nm | |

0039 808- 75245 800.000 m | 1. 16000 928. 00| 1. 15000 920. 00| 1. 20000 960. 00
LINE, THERMOPLASTIC, SOLID, YELLOW [ [
100nm |

0040 808- 75297 22.000 m | 15. 49000 340. 78 15. 25000 335. 50| 15. 93000 350. 46

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |
0043 203- 02000 1262.500 n8 | 40. 57000 51219. 63

|
I
|
|
| 27. 00000 34087. 50| 17. 90000 22598. 75
EXCAVATI ON,  COMVON | |
0044 304- 04403 1262.500 n8 | 16. 45000 20768. 13| 35. 00000 44187. 50| 48. 00000 60600. 00
SUBBASE FOR CEMENT CONCRETE PAVEMENT | |
0045 802- 04314 3.000 EACH 393. 75000 1181. 25| 390. 00000 1170. 00| 405. 00000 1215. 00
SIGN, TEMPORARY STCP, 1500MM | | |
0046 804- 02282 63.000 EACH 54. 60000 3439. 80| 54. 00000 3402. 00| 56. 16000 3538. 08
TUBULAR MARKER | | |
0047 808- 05866 21.900 n2 | 22. 58000 494. 50| 22. 25000 487. 28| 23. 20000 508. 08
PAVEMENT MESSAGE MARKI NG, REMOVE | | |
SECTI ON TOTALS | $ 1,105, 054. 36| $ 1,124,878.71] $ 1,243,517.36
------------------------------------------ o m e e e o e e et o e e e e e e e e o e e et e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 1,105, 054. 36| $ 1,124,878.71| $ 1,243,517.36




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 450 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 486, 856. 05 ROUTE : VARIQUS SR & US
CALL ORDER . 450 CONTRACT ID : M-24390-A COUNTI ES : DECATUR
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRAJECT(S) : N/A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D

1 35-1917625
2  35-1357381

M LESTONE CONTRACTCRS, L.P.
O MARA, DAVE CONTRACTCR,

I NC.

$ 418, 350. 75
$ 422,769. 15

100. 0000%
101. 0561%

| (1) 35-1917625

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT OVERLAY, TH N LAY

0001 105-06790 4. 000 [
FI ELD OFFI CE, 27.9 n? |
0002 110-01001 LUWP|
MOBI LI ZATI ON AND DEMCBI LI ZATI ON |

0003 202- 02278 32.000 m |
CURB, CONCRETE, REMOVE |
0004 202- 60820 39503.790 n2 |
SURFACE M LLI NG, ASPHALT |
0005 303- 52309 320.000 My |
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |
0006 305- 05204 350.000 My |
HVA FOR PATCHI NG |
0007 305- 05206 2720.000 My |
W DENI NG W TH HVA |
0008 402- 05473 2688.000 My |
HVA | NTERVEDI ATE 12.5 mm MAI NLI NE |
0009 402- 05477 2626.780 My |
HVA SURFACE 9.5 mm MAI NLI NE |
0010 402- 05485 689.100 My |
HVA | NTERVEDI ATE 9.5 mm SHOULDER |
0011 402- 05495 750.000 My |
HVA WEDGE AND LEVEL |
0012 406- 05520 20.000 My |
ASPHALT FOR TACK COAT |
0013 610- 05527 88.300 My |
HVA FOR APPROACHES |
0014 720- 44000 2.000 EACH
CASTI NG, ADJUST TO GRADE | NLET |
0015 801- 06640 79.000 EACH

CONSTRUCTI ON SI GN, A

I
| M LESTONE CONTRACTCRS, L.P. |
I

UN'T PRI CE AMOUNT]|
1200. 00000 4800. 00||
6000. 00000 6000. 00,

17. 00000 544, 00|I
0. 80000 31603. 03I
17. 25000 5520. 00|I
112. 00000 39200. 00|I
33. 50000 91120. 00|I
26. 00000 69888. OOI
33. 00000 86683. 74|I
31. 00000 21362. 10||
40. 00000 30000. 00|I
148. 00000 2960. 00|I
79. 00000 6975. 70||
275. 00000 550. OO|I
50. 00000 3950. 00:

(2) 35-1357381

O MARA, DAVE CONTRACTCR, | l\Ql
UNI T PRI CE AI\/(JJNT||
o oo
1000. 00000 4000. OO||
10000. 00000 10000. OO}
30. 00000 960. OOI
0. 50000 19751. QOI
20. 00000 6400. OOI
80. 00000 28000. OOI
36. 75000 99960. OOI
27.00000 72576. OOI
32. 50000 85370. 35I
30. 00000 20673. OOI
33. 00000 24750. OOI
150. 00000 3000. OOI
70. 00000 6181. OOI
500. 00000 1000. OOI
55. 00000 4345. OOI

UNIT PRI CE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 450 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 486, 856. 05 ROUTE : VARIQUS SR & US
CALL ORDER . 450 CONTRACT ID : M-24390-A COUNTI ES : DECATUR
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-1917625 | (2) 35-1357381 |
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR, | N
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0016 801- 06775 LUWP| 8000. 00000 8000. 00| 25000. 00000 25000. 00|

MAI NTAI NI NG TRAFFI C | | |
0017 808-01804 140.000 m | 26. 50000 3710. 00| 30. 00000 4200. 00|

TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
SOLID, YELLON CROSSHATCH LINE, 600 nm | | |

TRANSVERSE MARKI NGS, PAINT, CROSSWALK |
LI NE, 150 mm |
SECTI ON TOTALS | $ 418, 350. 75

0018 808-03178 4.000 EACH 140. 00000 560. 00| 150. 00000 600. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | [
PLASTI C, LANE ARROWS | [ [

0019 808-03179 3.000 EACH| 155. 00000 465. 00| 175. 00000 525. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | [
PLASTI C, WORD ( O\LY) | | |

0020 808- 04298 4.000 EACH 295. 00000 1180. 00| 300. 00000 1200. 00|
PAVEMENT MESSAGE MARKI NGS, | | I
THERMOPLASTI C, WORD (R X R) | | [

0021 808- 06712 1667.500 m | 0. 15000 250. 13| 0. 20000 333. 50|
LI NE, PAINT, BROKEN, YELLOW 100 nm [ | [

0022 808- 06713 11812.000 m | 0. 15000 1771. 80| 0. 20000 2362. 40|
LI NE, PAINT, SOLID, WH TE, 100 mm | | [

0023 808- 06714 6155.000 m | 0. 15000 923. 25| 0. 20000 1231. 00|
LI NE, PAINT, SOLID, YELLOW 100 mm | | [

0024 808- 06726 18.000 m | 14. 50000 261. 00| 15. 00000 270. 00|
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | [ |
600 nm | | |

0025 808- 75100 20.000 m | 3. 65000 73. 00| 4. 00000 80. 00|

|
I
I

CONTRACT TOTALS | $ 418, 350. 75| $ 422, 769. 15|




ENG NEER S ESTI MATE: $ 49, 551. 53

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99

PAGE : 455 -1

TABULATI ON CF BI DS

RQUTE : PARK

CALL ORDER . 455 CONTRACT ID : M -24509-B COUNTI ES : PARKE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 10/23/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1111003 WH TE CONSTRUCTI ON, | NC. $ 50, 623. 52 100. 0000%
| (1) 35-1111003 | [
| WHI TE CONSTRUCTI QN, | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e -
SECTI ON 0001 I NSTI TUTI ON AND PARK ROAD NMAI NTENANCE
I I |
0001 110-01001 LUWP| 4000. 00000 4000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 185.000 n2 | 13. 00000 2405. 00| |
SURFACE M LLI NG, ASPHALT | [ [
0003 303-52308 60.000 My | 28. 00000 1680. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0004 305- 05204 60.000 My | 115. 00000 6900. 00| |
HVA FOR PATCHI NG | [ [
0005 402- 05495 600.000 My | 52. 00000 31200. 00| |
HVA WEDGE AND LEVEL | [ [
0006 405-05518 2143.000 n2 | 0. 78000 1671. 54| |
ASPHALT FOR PRI ME COAT | [ |
0007 406- 05521 3958.000 n?2 | 0. 31000 1226. 98| |
ASPHALT FOR TACK COAT | | [
0008 801- 06640 4.000 EACH 85. 00000 340. 00| |
CONSTRUCTI ON SIGN, A | | |
0009 801-06775 LUWP| 1200. 00000 1200. 00| |
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 50, 623. 52| |
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e — -
CONTRACT TOTALS | $ 50, 623. 52| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 460 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 148, 623. 08 RQUTE : SR 14
CALL ORDER . 460 CONTRACT ID : M-24513-A COUNTI ES : FULTON PULASKI
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TRANSVERSE MARKI NGS, THERVOPLASTI C, |
STOP LINE, 600mm |

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0997978 PHEND & BROMN, | NC. $ 129, 586. 50 100. 0000%
2 35-1139301 E & B PAVING |NC $ 134, 921. 30 104. 1167%
| (1) 35-0997978 | (2) 35-1139301 [
| PHEND & BROWN, | NC. |E & B PAVING, | NC. [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  WEDGE AND LEVEL ONLY
[ | |
0001 110- 01001 LUMP| 1000. 00000 1000. 00| 6000. 00000 6000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 303- 60905 1100.000 My | 13. 50000 14850. 00| 16. 50000 18150. 00|
COMPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0003 402- 05495 2700.000 My | 35. 00000 94500. 00| 31. 00000 83700. 00|
HVA WEDGE AND LEVEL | | [
0004 406- 05520 8.500 My | 167. 00000 1419. 50| 161. 00000 1368. 50|
ASPHALT FOR TACK COAT | | |
0005 610- 05527 152.000 My | 61. 00000 9272. 00| 62. 90000 9560. 80|
HVA FOR APPROACHES | | [
0006 801-01428 14.000 m | 24. 00000 336. 00| 5. 00000 70. 00|
TEMPORARY TRANSVERSE MARKI NGS, |, STOP | | [
LI NE, 600 mm [ [ [
0007 801- 02581 450.000 m | 3. 30000 1485. 00| 2.35000 1057. 50|
TEMPORARY PAVEMENT MARKI NG, 1, BROKEN, | | |
YELLOW 100 nm | | |
0008 801- 06640 32.000 EACH 52. 50000 1680. 00| 50. 00000 1600. 00|
CONSTRUCTI ON SI GN, A | | |
0009 801- 06775 LUMP| 1400. 00000 1400.00|  10000. 00000 10000. 00|
MAI NTAI NI NG TRAFFI C | | |
0010 808- 06712 2800.000 m | 0. 16000 448. 00| 0. 15000 420. 00|
LI NE, PAINT, BROKEN, YELLOW 100 nm [ | [
0011 808- 06713 8700.000 m | 0. 16000 1392. 00| 0. 15000 1305. 00|
LI NE, PAINT, SOLID, WA TE, 100 mm | | [
0012 808- 06714 8650.000 m | 0. 16000 1384. 00| 0. 15000 1297. 50|
LI NE, PAINT, SOLID, YELLOW 100 mm | | [
0013 808- 75297 14.000 m | 30. 00000 420. 00| 28. 00000 392. 00|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 460 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 148, 623. 08 RQUTE : SR 14
CALL ORDER . 460 CONTRACT ID : M-24513-A COUNTI ES : FULTON PULASKI
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1139301 [
| PHEND & BROWN, | NC. |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 129, 586. 50| $ 134, 921. 30|
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 129, 586.50] $  134,921. 30|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 470 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 335, 964. 80 RQUTE : SR 17
CALL ORDER . 470 CONTRACT ID: M-24514-A COUNTI ES : CASS FULTON
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TRANSVERSE MARKI NGS, THERVOPLASTI C, |
STOP LINE, 600mm |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC. $  275,886.90 100. 0000%
2 35-0997978 PHEND & BROMN, | NC. $  285,848.70 103. 6108%
3 35-1621699 CENTRAL PAVING | NC. $  288,448.00 104. 5529%
| (1) 35-1139301 | (2) 35-0997978 | (3) 35-1621699
|E & B PAVING | NC. | PHEND & BROM, | NC. | CENTRAL PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  WEDGE AND LEVEL
[ I |
0001 110- 01001 LUMP|  13000. 00000 13000. 00| 1000. 00000 1000. 00| 9600. 00000 9600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 303- 60905 1800.000 My | 15. 00000 27000. 00| 13. 50000 24300. 00| 15. 00000 27000. 00
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0003 402- 05495 6210.000 My | 30. 00000 186300. 00| 35. 00000 217350. 00| 31. 50000 195615. 00
HVA WEDGE AND LEVEL | | |
0004 406- 05520 19.000 My | 161. 00000 3059. 00| 167. 00000 3173. 00 155. 00000 2945. 00
ASPHALT FOR TACK COAT | | |
0005 610- 05527 370.000 My | 55. 60000 20572. 00| 55. 00000 20350. 00| 73.00000 27010. 00
HVA FOR APPROACHES | | |
0006 720- 44000 6.000 EACH 350. 00000 2100. 00| 400. 00000 2400. 00| 285. 00000 1710. 00
CASTING ADJUST TO GRADE | |
0007 801-01428 15.000 m | 10. 00000 150. 00| 24. 00000 360. 00| 10. 00000 150. 00
TEMPORARY TRANSVERSE MARKI NGS, |, STCP | | |
LINE, 600 mm [ | |
0008 801- 06640 44.000 EACH 50. 00000 2200. 00| 52. 50000 2310. 00| 50. 00000 2200. 00
CONSTRUCTI ON SIGN, A | | |
0009 801- 06731 970.000 m | 2. 50000 2425. 00| 3.30000 3201. 00| 2. 80000 2716. 00
TEMPORARY PAVEMENT MARKI NG, | | | |
0010 801- 06775 LUMP| 9000. 00000 9000. 00| 1000. 00000 1000. 00| 9100. 00000 9100. 00
MAI NTAI NI NG TRAFFI C | | |
0011 808- 06712 3900.000 m | 0. 12600 491. 40| 0. 13000 507. 00| 0. 13000 507. 00
LINE, PAINT, BROKEN, YELLOW 100 mm | | [
0012 808- 06713 48500.000 m | 0. 12600 6111. 00| 0. 13000 6305. 00| 0. 13000 6305. 00
LINE, PAINT, SOLID, VH TE, 100 nm | |
0013 808- 06714 26000.000 m | 0. 12600 3276. 00| 0. 13000 3380. 00| 0. 13000 3380. 00
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0014 808- 75297 15.000 m | 13. 50000 202. 50| 14. 18000 212. 70| 14. 00000 210. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 470 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 335, 964. 80 RQUTE : SR 17
CALL ORDER . 470 CONTRACT ID: M-24514-A COUNTI ES : CASS FULTON
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0997978 | (3) 35-1621699
|E & B PAVING | NC | PHEND & BROWN, | NC. | CENTRAL PAVING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 275, 886. 90| $ 285, 848. 70| $ 288, 448. 00
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS [ $ 275, 886. 90| $ 285, 848. 70| $ 288, 448. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 480 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 152, 329. 95 ROQUTE : VAR QUS
CALL ORDER . 480 CONTRACT ID : M-24516-A COUNTI ES : NMARSHALL STARKE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 10 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW Bl D
1 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG | NC. $ 88, 494. 22 100. 0000%
2 35-1339168 LAPORTE CONSTRUCTI ON COVPANY, | NC. $ 95, 147. 18 107. 5179%
3 35-1817574 YARDBERRY LANDSCAPE COVPANY $ 101, 353.00 114. 5306%
4 35-1489621 HRP CONSTRUCTI ON, | NC. $  145,760.00 164. 7113%
5  35-0997978 PHEND & BROW, | NC. $ 146, 551.00 165. 6051%
6  35-0918397 RIETH R LEY OONSTRUCTI ON COMPANY, | NC. $ 155, 641.00 175. 8770%
7 35-1333300 KNECHT EXCAVATI NG $ 198, 560. 10 224. 3865%
8 351582109 KANKAKEE VALLEY CONSTRUCTI ON COVPANY, | NC. $ 338,621 10 382. 6477%
| (1) 35-2070195 | (2) 35-1339168 | (3) 35-1817574

| ALPHA EXCAVATI NG & LANDSCAPI | LAPORTE CONSTRUCTI ON COMPANY| YARDBERRY LANDSCAPE COMPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
SECTION 0001  SMALL STRUCTURE REPLACEMENT

[
0001 105-06845 LUWP| 4244. 75000 4244. 75| 5328. 62000 5328. 62| 3000. 00000 3000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 110- 01001 LUMP| 4500. 00000 4500. 00| 7197. 15000 7197. 15| 4700. 00000 4700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 211- 02060 1724.000 n8 | 18. 50000 31894. 00| 20. 47000 35290. 28| 22. 00000 37928. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0004 303- 98541 77.000 My | 19. 50000 1501. 50| 23. 84000 1835. 68| 25. 00000 1925. 00
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |

0005 621- 06575 258.000 n2 | 15. 00000 3870. 00| 12. 45000 3212. 10| 7. 50000 1935. 00
SODDI NG, NURSERY | | |

0006 719- 35011 1319.000 m | 27. 63000 36443. 97| 27. 84000 36720. 96| 35. 00000 46165. 00
Pl PE, DRAI NTILE, CLASS STANDARD, 300 nm | | |

0007 720- 45035 1.000 EACH 2500. 00000 2500. 00| 1709. 66000 1709. 66| 1200. 00000 1200. 00
INLET, F7 | | |

0008 801- 06640 12.000 EACH 195. 00000 2340. 00| 59. 00000 708. 00| 125. 00000 1500. 00
CONSTRUCTI ON SIGN, A | | |

0009 801- 06775 LUMP| 1200. 00000 1200. 00| 3144. 73000 3144. 73| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | |

SECTI ON TOTALS | $ 88, 494. 22| $ 95, 147. 18] $  101,353.00
------------------------------------------ o m e e m o e e e m e o e e e e m e e e e e et o e e e e e e e o e e e e memeeoaoao-n

CONTRACT TOTALS | $ 88, 494. 22| $ 95, 147. 18| $  101,353.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 480 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 152, 329. 95 ROQUTE : VAR QUS
CALL ORDER . 480 CONTRACT ID : M-24516-A COUNTI ES : NMARSHALL STARKE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1489621 | (5) 35-0997978 | (6) 35-0918397
| HRP CONSTRUCTI ON, | NC. | PHEND & BROMN, | NC. | RFETH RI LEY CONSTRUCTI ON COM
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[ I
0001 105-06845 LUWP| 4500. 00000 4500. 00| 5000. 00000 5000. 00| 12500. 00000 12500. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 110- 01001 LUMP| 7200. 00000 7200. 00| 7300. 00000 7300. 00| 7500. 00000 7500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 211- 02060 1724.000 n8 | 5. 00000 8620. 00| 7.00000 12068. 00| 15. 00000 25860. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0004 303- 98541 77.000 My | 40. 00000 3080. 00| 24. 00000 1848. 00| 25. 00000 1925. 00
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |

0005 621- 06575 258.000 n2 | 15. 00000 3870. 00| 13. 50000 3483. 00| 15. 00000 3870. 00
SODDI NG,  NURSERY | | |

0006 719-35011 1319.000 m | 78. 00000 102882. 00 78. 00000 102882. 00| 62. 00000 81778. 00
Pl PE, DRAI NTILE, CLASS STANDARD, 300 nm | | |

0007 720- 45035 1.000 EACH 1500. 00000 1500. 00| 1670. 00000 1670. 00| 1500. 00000 1500. 00
INLET, F7 | | |

0008 801- 06640 12.000 EACH 59. 00000 708. 00| 150. 00000 1800. 00| 59. 00000 708. 00
CONSTRUCTI ON SIGN, A | | |

0009 801- 06775 LUMP|  13400. 00000 13400. 00|  10500. 00000 10500. 00|  20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |

SECTI ON TOTALS | $ 145, 760. 00| $ 146, 551.00]| $  155,641.00
------------------------------------------ Ao m m e e e o e e et e e e e e et e e et e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 145, 760. 00| $ 146, 551.00| $  155,641.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 480 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 152, 329. 95 ROQUTE : VAR QUS
CALL ORDER . 480 CONTRACT ID : M-24516-A COUNTI ES : NMARSHALL STARKE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (7) 35-1333300 | (8) 35-1582109 [
| KNECHT EXCAVATI NG, | NC. | KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
[ I |
0001 105-06845 LUWP| 4500. 00000 4500. 00| 8200. 00000 8200. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0002 110-01001 LUWP| 8500. 00000 8500. 00| 45000. 00000 45000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 211- 02060 1724.000 n8 | 13. 00000 22412. 00| 20. 00000 34480. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0004 303-98541 77.000 My | 23. 00000 1771. 00| 18. 00000 1386. 00|
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0005 621-06575 258.000 n2 | 12. 45000 3212. 10| 12. 45000 3212. 10|
SODDI NG, NURSERY | | [
0006 719-35011 1319.000 m | 114. 00000 150366. 00| 165. 00000 217635. 00|
Pl PE, DRAI NTI LE, CLASS STANDARD, 300 nmm | | |
0007 720- 45035 1.000 EACH 1378. 00000 1378. 00| 3000. 00000 3000. 00|
I NLET, F7 | | |
0008 801- 06640 12.000 EACH 150. 00000 1800. 00| 59. 00000 708. 00|
CONSTRUCTI ON SI GN, A | [
0009 801-06775 LUMWP| 4630. 00000 4630. 00| 25000. 00000 25000. 00|
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 198, 569. 10| 338, 621. 10|
------------------------------------------ Hre o e m e e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao-
CONTRACT TOTALS | $ 198, 569. 10| 338, 621. 10|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 490 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 200, 535. 51 RQUTE : 18, 75, & 421
CALL ORDER : 490 CONTRACT ID : M-24519-A COUNTI ES : CARRCLL CLI NTON
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1167376 KEI SER & KEI SER CONTRACTORS, | NC. $ 178, 109. 00 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L.P. $ 179, 859. 50 100. 9828%
3 35-1621699 CENTRAL PAVI NG | NC. $ 192, 358. 15 108. 0002%
| (1) 35-1167376 (2) 35-1917625 | (3) 35-1621699
| KEI SER & KEI SER CONTRACTORS, | M LESTONE CONTRACTORS, L. P. | CENTRAL PAVING | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 ASPHALT RESURFACE
I I |
0001 105-06790 7.000 MXS | 1100. 00000 7700. 00| 1500. 00000 10500. 00| 1500. 00000 10500. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 110-01001 LUMP| 13403. 00000 13403. 00| 8900. 00000 8900. 00| 9500. 00000 9500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 21500.000 n2 | 1. 20000 25800. 00| 1. 85000 39775. 00| 1. 70000 36550. 00
SURFACE M LLI NG, ASPHALT | | [
0004 303- 60905 80.000 My | 28. 00000 2240. 00| 25. 00000 2000. 00| 35. 60000 2848. 00
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0005 305- 05204 160.000 MWy | 92. 00000 14720. 00| 65. 00000 10400. 00| 65. 00000 10400. 00
HMVA FOR PATCHI NG | | [
0006 402-05473 155.000 M | 66. 00000 10230. 00| 48. 60000 7533. 00| 65. 00000 10075. 00
HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE | | |
0007 402-05477 1425.000 My | 38. 60000 55005. 00| 40. 20000 57285. 00| 45, 00000 64125. 00
HVA SURFACE 9.5 nm NAI NLI NE | | |
0008 406- 05520 8.000 My | 300. 00000 2400. 00| 200. 00000 1600. 00| 155. 00000 1240. 00
ASPHALT FOR TACK COAT | | |
0009 605-06120 25.000 m | 26. 00000 650. 00| 90. 00000 2250. 00| 150. 00000 3750. 00
CURB, CONCRETE | | |
0010 610- 05527 18.000 My | 113. 00000 2034. 00| 120. 00000 2160. 00| 100. 00000 1800. 00
HVA FOR APPROACHES | | |
0011 715-92537 1.000 m | 11. 00000 11. 00| 95. 00000 95. 00| 400. 00000 400. 00
PIPE, PVC, 200 nm | | |
0012 715-96040 7.000 m | 11. 00000 77.00| 110. 00000 770. 00| 330. 00000 2310. 00
PIPE, PVC, SDR 35, 300 mm | [ |
0013 720- 44000 1.000 EACH 450. 00000 450. 00| 255. 00000 255. 00| 500. 00000 500. 00
CASTI NG ADJUST TO GRADE | | |
0014 720-44070 3.000 EACH 900. 00000 2700. 00| 495. 00000 1485. 00| 1000. 00000 3000. 00

CASTI NG 13, FURNI SH AND ADJUST TO GRADE|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 490 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 200, 535. 51 RQUTE : 18, 75, & 421
CALL ORDER : 490 CONTRACT ID : M-24519-A COUNTI ES : CARRCLL CLI NTON
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1167376 | (2) 35-1917625 | (3) 35-1621699

| KEI SER & KEI SER CONTRACTCRS, | M LESTONE CONTRACTORS, L. P. | CENTRAL PAVING | NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0015 720- 45250 3.000 EACH 3000. 00000 9000. 00| 1505. 00000 4515. 00| 2100. 00000 6300. 00
CATCH BASI N, K10 | | |

0016 720- 96127 4.000 EACH 3000. 00000 12000. 00| 1575. 00000 6300. 00| 2100. 00000 8400. 00
CATCH BASI N, K13 | | |

0017 801- 01428 50.000 m | 14. 00000 700. 00| 7. 10000 355. 00| 10. 00000 500. 00
TEMPORARY TRANSVERSE MARKI NGS, |, STCP | |
LINE, 600 mm | |

TEMPORARY PAVEMENT MARKI NG, PAI NT,
BROKEN, YELLOW 100 nm

0019 801- 02581 240.000 m | 2. 20000 528. 00| 19. 75000 4740. 00| 3. 20000 768. 00
TEMPORARY PAVEMENT MARKING 1, BROKEN, | | |
YELLOW 100 nm | | |

|

0018 801-01726 200.000 m | 8. 00000 1600. 00| 7. 45000 1490. 00| 3. 70000 740. 00
[
I

0020 801- 06640 40.000 EACH 53. 00000 2120. 00| 50. 00000 2000. 00| 50. 00000 2000. 00
CONSTRUCTI ON SI GN, A | | |

0021 801-06775 LUVP] 6846. 00000 6846. 00| 8000. 00000 8000. 00| 9000. 00000 9000. 00
MAI NTAI NI NG TRAFFI C | | |

0022 801- 98523 50.000 m | 7.00000 350. 00| 6. 60000 330. 00| 22. 00000 1100. 00
TEMPORARY PAINT, STOP LINE, 600 mm | | |

0023 808- 04298 2.000 EACH 372. 00000 744. 00| 340. 00000 680. 00| 325. 00000 650. 00

PAVEMENT MESSAGE MARKI NGS, | | I
THERMOPLASTI C, WORD (R X R) | I I

0024 808- 06713 1500.000 m | 0. 65000 975. 00| 0. 65000 975. 00| 0. 36000 540. 00
LINE, PAINT, SOLID, WA TE, 100 mm | |

0025 808- 75240 500.000 m | 1. 10000 550. 00| 1. 10000 550. 00| 1. 34000 670. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100mMm | | |

0026 808- 75245 1260.000 m | 1. 10000 1386. 00| 1. 10000 1386. 00| 1. 34000 1688. 40
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | |

0027 808- 75297 85.000 m | 11. 00000 935. 00| 10. 30000 875. 50| 9. 75000 828. 75

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | |
0028 808- 75300 150.000 m | 3. 00000 450. 00 2. 70000 405. 00| 2. 50000 375. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSVALK LINE, 150mm | | |

0029 808- 75996 30.000 EACH 24. 50000 735. 00| 20. 00000 600. 00| 20. 00000 600. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |

0030 808- 75998 30.000 EACH 59. 00000 1770. 00| 55. 00000 1650. 00| 40. 00000 1200. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 490 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 200, 535. 51 RQUTE : 18, 75, & 421
CALL ORDER : 490 CONTRACT ID : M-24519-A COUNTI ES : CARRCLL CLI NTON
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1167376 | (2) 35-1917625 | (3) 35-1621699

| KEI SER & KEI SER CONTRACTCRS, | M LESTONE CONTRACTORS, L. P. | CENTRAL PAVING | NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

CONTRACT TOTALS | $  178,109. 00| $ 179, 859. 50| $ 192, 358.15




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 500 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 158, 959. 73 ROQUTE : SR 3
CALL ORDER ;500 CONTRACT ID : M-24527-A COUNTI ES : HENRY
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1609544 SCHUTT- LOOKABI LL COVPANY, | NC. $ 121, 420. 60 100. 0000%
2 35-1139301 E & B PAVING |NC. $ 149, 378. 75 123. 0258%
3 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 168, 540. 00 138. 8067%
4 35-1315965 FOX CONTRACTORS CORPORATI ON $ 172, 398. 80 141. 9848%
| (1) 35-1609544 | (2) 35-1139301 | (3) 35-1128289
| SCHUTT- LOOKABI LL COVPANY, IN E & B PAVING | NC. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT W DENI NG AND SLOPE CORRECTI ON
I | |
0001 105- 06790 7.000 MOS | 100. 00000 700. 00| 1300. 00000 9100. 00| 700. 00000 4900. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 6000. 00000 6000. 00|  12250. 00000 12250. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP| 6000. 00000 6000. 00| 6800. 00000 6800. 00| 8427. 00000 8427. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02255 3.000 EACH 800. 00000 2400. 00| 100. 00000 300. 00| 300. 00000 900. 00
TREE, 460 nm REMOVE | | [
0005 202- 60820 1270.000 n2 | 3. 00000 3810. 00| 4. 25000 5397. 50| 5. 00000 6350. 00
SURFACE M LLI NG ASPHALT | | [
0006 203- 02000 1350.000 n8 | 5. 00000 6750. 00| 10. 00000 13500. 00| 11. 00000 14850. 00
EXCAVATI ON,  COMVON | | |
0007 203- 02070 1375.000 n8 | 18. 18000 24997. 50| 22. 00000 30250. 00| 15. 00000 20625. 00
BORROW | |
0008 205- 02224 175.000 m | 6. 80000 1190. 00| 5. 75000 1006. 25| 6. 00000 1050. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ [
0009 303-52308 420.000 My | 19. 00000 7980. 00| 20. 00000 8400. 00| 22. 50000 9450. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0010 303-52309 145.000 My | 19. 00000 2755. 00| 25. 00000 3625. 00| 35. 00000 5075. 00
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0011 402- 05468 510.000 My | 52. 43000 26739. 30| 41. 00000 20910. 00| 45, 00000 22950. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0012 402- 05474 115.000 My | 48. 38000 5563. 70| 41. 00000 4715. 00| 45. 00000 5175. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0013 402- 05477 170.000 My | 48. 38000 8224. 60| 41. 00000 6970. 00| 45. 00000 7650. 00

HVA SURFACE 9.5 mm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 500 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 158, 959. 73 ROQUTE : SR 3
CALL ORDER ;500 CONTRACT ID : M-24527-A COUNTI ES : HENRY
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1139301 | (3) 35-1128289
| SCHUTT- LOOKABI LL COVPANY, INJE & B PAVING | NC | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0014 405- 05517 2.200 M | 472. 00000 1038. 40| 400. 00000 880. 00| 450. 00000 990. 00
ASPHALT FOR PRI ME COAT | |
0015 406- 05520 1.500 My | 189. 00000 283. 50| 160. 00000 240. 00| 175. 00000 262.50
ASPHALT FOR TACK CQOAT | |
0016 601- 06035 100.000 m | 48. 38000 4838. 00| 40. 00000 4000. 00| 41. 00000 4100. 00
GUARDRAI L, RESET | | [
0017 616- 06451 30.000 My | 40. 00000 1200. 00| 75. 00000 2250. 00| 40. 00000 1200. 00
R PRAP, UNI FORM | | [
0018 621- 06564 1350.000 n2 | 1. 36000 1836. 00| 1. 15000 1552. 50| 1. 25000 1687. 50
MULCHED SEEDI NG, CV | [
0019 715-05203 141.000 m | 12. 00000 1692. 00| 25. 00000 3525. 00| 15. 00000 2115. 00
PIPE, TYPE 4, O RCULAR 100 nm [ [ [
0020 715-05435 5.500 m | 12. 00000 66. 00| 200. 00000 1100. 00| 100. 00000 550. 00
Pl PE, UNDERDRAI N QUTLET, 100 mm | |
0021 718-52610 11.000 n8 | 40. 00000 440. 00| 50. 00000 550. 00| 55. 00000 605. 00
AGGREGATE FOR UNDERDRAI NS | | [
0022 718-99153 127.000 n2 | 2. 50000 317. 50| 5. 00000 635. 00| 2.00000 254. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0023 801- 06640 10. 000 EACH 65. 00000 650. 00| 65. 00000 650. 00| 75. 00000 750. 00
CONSTRUCTI ON SI GN, A | | [
0024 801-06775 LUWP| 4950. 00000 4950. 00| 10000. 00000 10000. 00| 42594, 00000 42594. 00
MAI NTAI NI NG TRAFFI C | | [
0025 808-06713 540.000 m | 0. 97000 523. 80| 0. 75000 405. 00| 1. 00000 540. 00
LINE, PAINT, SOLID, WH TE, 100 nm | |
0026 808-06714 490.000 m | 0. 97000 475. 30| 0. 75000 367. 50| 1. 00000 490. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 121, 420. 60| $ 149, 378. 75| $ 168, 540. 00
CONTRACT TOTALS | $ 121, 420. 60| $ 149, 378. 75| $ 168, 540. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 500 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 158, 959. 73 ROQUTE : SR 3
CALL ORDER ;500 CONTRACT ID : M-24527-A COUNTI ES : HENRY
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1315965 | |
| FOX CONTRACTORS CORPORATI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT W DENI NG AND SLCPE CORRECTI ON

I
0001 105-06790 7.000 MOS | 1200. 00000 8400. 00|

FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 3300. 00000 3300. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP| 8550. 00000 8550. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 02255 3.000 EACH 400. 00000 1200. 00|
TREE, 460 mm REMOVE | [
0005 202- 60820 1270.000 n2 | 5. 00000 6350. 00|
SURFACE M LLING ASPHALT | |
0006 203- 02000 1350.000 n8 | 22. 00000 29700. 00|
EXCAVATI ON,  COMMON | |
0007 203- 02070 1375.000 n8 | 32. 00000 44000. 00|
BORROW | [
0008 205- 02224 175.000 m | 8. 00000 1400. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [

0009 303- 52308 420.000 My | 19. 00000 7980. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | [
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | |

0011 402- 05468 510. 000 | 47.80000 24378. 00|
HVA BASE 25.0 mm MAI NLI NE | [

0012 402- 05474 115.000 My | 47. 80000 5497. 00|
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | [

0013 402- 05477 170.000 My | 47. 80000 8126. 00|
HVA SURFACE 9.5 nm MAI NLI NE | |

0014 405- 05517 2.200 My | 470. 00000 1034. 00|
ASPHALT FOR PRI ME COAT | |

0015 406- 05520 1.500 My | 186. 00000 279. 00|
ASPHALT FOR TACK COAT | |

0016 601- 06035 100.000 m | 58. 00000 5800. 00|
GUARDRAI L, RESET | [

0017 616- 06451 30.000 My | 30. 00000 900. 00|
Rl PRAP, UNI FORM | |

0018 621- 06564 1350.000 n2 | 2.10000 2835. 00|
MULCHED SEEDI NG, CV | |

0019 715- 05203 141.000 m | 13. 00000 1833. 00|

|
I
I
I
I
I
I
|
I
|
I
|
I
|
I
I
I
I
0010 303- 52309 145.000 My | 27. 00000 3915. 00| |
I
|
I
I
I
I
I
I
I
I
I
I
I
|
I
|
I

PI PE, TYPE 4, C RCULAR 100 nm | |



LINE, PAINT, SCLID, YELLOWN 100 nm
SECTI ON TOTALS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 500 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 158, 959. 73 ROQUTE : SR 3
CALL ORDER ;500 CONTRACT ID : M-24527-A COUNTI ES : HENRY
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | |
| FOX CONTRACTORS CORPORATI ON | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0020 715-05435 5.500 m | 76. 00000 418. 00| |
Pl PE, UNDERDRAI N QUTLET, 100 mm | |
0021 718-52610 11.000 nB8 | 44, 00000 484. 00| |
AGGREGATE FOR UNDERDRAI NS | [ [
0022 718-99153 127.000 n2 | 3. 00000 381. 00| |
GEOTEXTI LES FOR UNDERDRAI N | | [
0023 801- 06640 10. 000 EACH 65. 00000 650. 00| |
CONSTRUCTI ON SI GN, A | [ [
0024 801-06775 LUWP| 4000. 00000 4000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0025 808-06713 540.000 m | 0. 96000 518. 40| |
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0026 808-06714 490.000 m | 0. 96000 470. 40| |
I
I

CONTRACT TOTALS




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 510 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 82, 096. 43 ROUTE : 35
CALL ORDER . 510 CONTRACT I D : M -24529-A COUNTI ES : DELAWARE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1139301 E & B PAVING | NC $ 80, 579. 00 100. 0000%
| (1) 35-1139301 | [
| E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ e
SECTI ON 0001  PATCH AND REHAB PAVEMENT
I I |
0001 110-01001 LUWP| 4000. 00000 4000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 202-60820 1380.000 n2 | 4. 00000 5520. 00| |
SURFACE M LLI NG, ASPHALT | [ |
0003 305- 05204 180.000 My | 65. 00000 11700. 00| |
HMVA FOR PATCHI NG [ [
0004 310- 04006 92.000 n2 | 430. 00000 39560. 00| |
PATCHI NG PARTI AL DEPTH, PLAI N CONCRETE | | |
PAVENENT | [ |
0005 402- 05477 367.000 My | 40. 00000 14680. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | [
0006 406- 05520 1.100 M | 140. 00000 154. 00| |
ASPHALT FOR TACK COAT | | |
0007 801- 06640 13. 000 EACH 85. 00000 1105. 00| |
CONSTRUCTI ON SI GN, A | | |
0008 801-06775 LUMP| 2000. 00000 2000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0009 808- 06694 3700.000 m | 0. 40000 1480. 00| |
LI NE, PAINT, SCLID, YELLOW 200 mm | | |
0010 808-06711 1900.000 m | 0. 20000 380. 00| |
LI NE, PAINT, BROKEN, VWH TE, 100 mm | | |
SECTI ON TOTALS | $ 80, 579. 00| |
______________________________________________________________________ e

$ 80, 579. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

TABULATI ON CF BI DS

M

CALL ORDER . 520 CONTRACT ID :
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

-24644- A

LAPORTE DI STRI CT

15 WORK DAYS

RQUTE : 31
COUNTI ES : NMARSHALL

DATE : 08/24/99
PAGE : 520 -1

1  35-1339168 LAPCRTE CONSTRUCTI ON COVPANY, | NC.

2 35- 1582109 KANKAKEE VALLEY CONSTRUCTI ON COVPANY,

3  35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY,

I NC.

I NC.

PRQIECT( S)
TOTAL
BI D
$ 31, 946. 14
$ 43, 328. 50
$ 45, 481. 00

100. 0000%
135. 6298%
142.3677%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99

PAGE : 530 -1
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : PARK

CALL ORDER . 530 CONTRACT I D : M -24653-A COUNTI ES : ONEN PUTNAM

LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

CONTRACT TI ME : 10/23/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT( S)
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER

RANK VENDCR NO. / NAMVE Bl D LOW BI D

1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 66, 746. 20 100. 0000%







